



ADDENDUM NO. 2

RFP21-001

**CITY OF SOUTH PASADENA FIRE STATION NO. 20
AND ADJOINING 115 SPACE PARKING LOT PROJECT
CONSTRUCTION MANAGEMENT (AT RISK) SERVICES**

APRIL 21, 2021

RFP21-001 is hereby amended and supplemented as follows:

The following language contained within Section IV, no. 6 “COST CONTROL” of RFP21-001 is stricken as a scrivener’s error: “(Note: follow instructions for Work Product Samples included in this section of the RFP when submitting this example).”

The approved estimated budget for this Project is five million dollars (\$5,000,000.00).

Under Part IV, Section 5 “RATE SCHEDULE” of RFP21-001, rate schedules should be based off of the role title of all applicable staff that may be assigned to this Project.

Rate Schedules under Part IV, Section 5 “RATE SCHEDULE” of RFP21-001 must be submitted in estimated man hours as provided for in RFP21-001.

Responses to RFP21-001 in regards to Rate Charts and any other rate information may be submitted under separate cover and marked with a coversheet as “CONFIDENTIAL AND EXEMPT FROM PUBLIC DISCLOSURE.”

All other terms and conditions of RFP21-001 and Addendum No. 1 thereto remain the same.

To the extent that this Addendum gives rise to a protest, failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.